
Louisville District IDIQ Forecast 

  

  

 Description              # of Contracts    Duration     Anticipated $ Value        Anticipated Issue Date 

  

 Environmental AE (Unrestricted)  up to 4 5 yrs $9M each  1st Qtr – FY15 

 

 

 Independent Expert Peer Review (Unrestricted) up to 3 5 yrs TBD  2nd Qtr – FY15 

 

 

 Independent Expert Peer Review (SB/SA)  1 5 yrs TBD  2nd Qtr – FY15 

 

 

 Dredging (TBD)   1 3 yrs $21M   2nd Qtr – FY15 

 

 

 Environmental Restoration Services (Unrestricted) up to 7 10 yrs TBD  3rd Qtr – FY15 

 

  

  Environmental Restoration Services (SB/SA) up to 7 10 yrs TBD  3rd Qtr – FY15 

 

  

  

 

 The previously identified Army Reserve and Military & Civil Works AE actions have been deferred to FY16.  At this time, the projected workload does not 

justify procuring additional contract capacity.  The Louisville District will re-evaluate these requirements in FY16. 

 

  

 

Revised 20 October 2014 

 

      

 


